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DEFINITIONS 
 

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap 
year). 
 

Additional Service means any Services within the scope of the Contract, but not specifically provided under 
any Statement of Work.  

 

Audit Period means the seven year period following Contractor’s provision of any work under the Contract. 
 
Bidder(s) are those companies that submit a proposal in response to this RFP. 
   
Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am 
EST through 5:00pm EST unless otherwise stated. 

 

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.   
 

CCI means Contract Compliance Inspector. 
 

Data Services means the data services listed in Appendix A and all data, information, graphics and content 
included therein. 
 

Days means calendar days unless otherwise specified. 
 

Deleted – N/A means that section is not applicable or included in this RFP.  This is used as a placeholder to 
maintain consistent numbering. 
 

Deliverable means physical goods and/or services required or identified in a Statement of Work. 
 

DTMB means the Michigan Department of Technology Management and Budget. 
 

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on 
human health and the environment when compared with competing products or services that serve the same 
purpose.  Such products or services may include, but are not limited to:  those which contain recycled content, 
minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed. 
 

Hazardous Material means any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the 
Contract). 
 

Incident means any interruption in any function performed for the benefit of a Plan Sponsor. 
 

Intellectual Property Rights means all or any of the following, in each case whether registered or 
unregistered and including all applications for, and renewals or extensions of, such rights, and all similar or 
equivalent rights or forms of protection in any part of the world: (a) patents, patent disclosures and inventions 
(whether patentable or not; (b) trademarks, service marks, trade dress, trade names, logos, corporate names 
and domain names, together with all the goodwill associated therewith; (c) copyrights and copyrightable works 
(including computer programs, and rights in data and databases; (d) trade secrets, know-how and other 
confidential information; and (e) other intellectual property rights. 
 

Key Personnel means any personnel identified in Section 1.031 as Key Personnel. 
 

Licensing Limits means the use and access rights stated in Appendix B and Attachment A, or in any SOW, 
with respect to the Data Services. 
 

New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided 
under any Statement of Work, such that once added will result in the need to provide the Contractor with 
additional consideration. “New Work” does not include Additional Service.  
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Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40 
CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and 
methyl chloroform; or (2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 

Post-Consumer Waste means any product generated by a business or consumer which has served its 
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling into 
a usable commodity or product, and which does not include post-industrial waste. 
 

Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes 
generated after completion of a manufacturing process, but does not include internally generated scrap 
commonly returned to industrial or manufacturing processes. 
 

Recycling means the series of activities by which materials that are no longer useful to the generator are 
collected, sorted, processed, and converted into raw materials and used in the production of new products.  
This definition excludes the use of these materials as a fuel substitute or for energy production. 
 

Reuse means using a product or component of municipal solid waste in its original form more than once. 
 

RFP means a Request for Proposal designed to solicit proposals for services. 
 

Services means any function performed for the benefit of the State. 
 

SLA means Service Level Agreement. 
 

Software means the Contractor software provided hereunder (if any), including associated documentation and 
any updates, enhancements, new releases and versions thereto developed by Contractor and provided to 
State hereunder. 
 

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy 
recovery, treatment, or disposal. 
 

State Location means any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 
 

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does 
not include independent contractors engaged by Contractor solely in a staff augmentation role. 
 

Unauthorized Removal means the Contractor’s removal of Key Personnel without the prior written consent of 
the State. 
 

Waste Prevention means source reduction and reuse, but not recycling. 
 

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when 
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling.  The term 
includes equipment or technology modifications, process or procedure modifications, product reformulation or 
redesign, and raw material substitutions.  Waste treatment, control, management, and disposal are not 
considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the Natural 
Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended. 
 

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the 
State for Approval. 
 

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works 
of authorship created or produced by the Contractor as a result of an in furtherance of performing the services 
required by the Contract.   
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Article 1 – Statement of Work (SOW) 
 

1.010 Project Identification 
 
1.011 Project Request 
This is a Contract to provide access to real-time, accurate, and comprehensive pre-flight weather information, 
hereinafter referred to as Aviation Weather Data Service (AWDS), at 52 locations (see Appendix B) currently 
being served in Michigan, and any future locations as determined by the Michigan Department of 
Transportation (MDOT), Office of Aeronautics (Aero).  
 
1.012 Background - Reserved 
 

1.020 Scope of Work and Deliverables 
 

1.021 In Scope 
The Contractor must provide necessary Aviation Weather Data Products. Refer to Appendix A for a list of the 
minimum required weather products that must be provided and/or accessible to the user. If dedicated on-site 
Weather Briefing Systems (WBS) are necessary for the Contractor to provide this service, and it is necessary 
for those systems to be installed, the Contractor will provide installation services of those systems, at the 
discretion of MDOT. The AWDS can be accessible either through the Contractors secure web site or satellite 
based. Regardless of which method is selected, or even if a combination of methods is selected, all access 
must be fast, easy to use, will provide users reliable aviation weather data, have the capability for the user to 
file flight plans directly with the Federal Aviation Administration (FAA), and be compatible with current 
production color printers (at the option of each local community).  Access to these services must be 24 hours a 
day, every day of the year. This Contract must also include Contractor maintenance services of the briefing 
systems, at no additional cost, during normal Contractor working hours. 
 

1.022 Work and Deliverable 
Services Requested: 
 

Provide and Install a New Weather Briefing System  
If an on-site WBS is necessary to perform the services requested in this RFP, and if requested by MDOT, the 
Contractor must provide and install a new WBS that is currently in production and complies with the 
specifications of this RFP, and meets the needs of MDOT and the users of each location. The exact system 
will be selected by MDOT based on the information supplied in the response to the RFP. The Contractor must 
provide and install each WBS within 15 days of receiving an order from MDOT, and must retain ownership of 
all system components they provide. If the Contractor cannot meet the 15 day requirement, they must contact 
the Contract Compliance Inspector (CCI) and make other arrangements. MDOT, at their option, must decide if 
they will install the WBS(s), or have the Contractor install the system(s). For any and all installations conducted 
by the Contractor, it is necessary for the Contractor to conduct those installations in a manner that is 
satisfactory to the Airport Owner, and/or Fixed Base Operator, and MDOT. (Refer to the Section entitled 
“Coordination with Airport Owner and Clean Up” for further details.)  The Contractor must take all precautions 
necessary to protect the WBS and all structures (including any buildings that house the WBS), from damage, 
and protect all occupants from harm caused by lightning induced transients transmitted through the WBS and 
its cables.  In designing a protection plan, the Contractor is urged to use the latest versions of the following 
documents:   
 

“National Electrical Code” (NEC), “Lightning Protection, Grounding, Bonding, and Shielding Requirements for 
Facilities (FAA STD-019C)”, and “Standard for the Installation of Lightning Protection Systems”. 
 

Aviation Weather Data Service – The Contractor must deliver AWDS and provide instant access to graphic and 
text weather data available on the Federal Aviation Data system. The Contractor will not charge for any 
internet or telephone connection. Refer to Appendix A for a list of minimum required weather products that 
must be provided and/or accessible. This AWDS can be delivered via satellite or by access via the Contractor 
web site. MDOT will select the preferred method of service on a site by site basis. Upon completion of the 
installation at any location, either by the Contractor or MDOT, the Contractor must begin providing AWDS at 
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that location within 24 hours of completion of that installation, and notification of completion if installation 
conducted by MDOT. If no installation is necessary at a location, the Contractor must begin providing AWDS 
within seven days of receiving the order for that location. 
 
Maintenance Services – The Contractor is responsible for all maintenance, including upkeep and repairs, of  all 
WBS components supplied by the Contractor and covered by this Contract, which may include those systems 
previously installed prior to the adoption of this Contract. Such on demand repairs and maintenance must be 
available during the Contractors normal work hours, and must be of such quality that the system components 
remain in good working order and are able to function in accordance with the specifications for such system 
components when they were new. Should any system, or component of the system, become defective, or does 
not operate as when it was new, the Contractor must replace the defective component(s) at no additional cost 
to the State or the local community where the component is located. The Contractor must issue a pick up 
notice for the shipment of any defective component that requires it be returned to the Contractor, and must 
cover the cost of shipping the replacement and defective components, without any additional cost to the State 
or the local community. The Contractor is responsible for any other equipment connected to or used with these 
systems that was supplied or arranged by the Contractor. The Contractor must provide on-demand 
maintenance service to correct a system outage and restore the system to its proper operation. Any loss of 
AWDS or malfunction of any system must be defined as a system outage. When it is necessary for the 
Contractor, or their representative, to provide on-demand corrective maintenance that involves the assistance 
of someone who works at the airport or an on-site technician, it must do so during the normal business hours 
of the airport where the defective component(s) is located, unless other prior arrangements are made with the 
airport. The Contractor can perform this maintenance at any hour if this on-demand corrective maintenance 
can be accomplished via telephone, satellite, or some other means that does not involve the assistance of 
someone on-site. Once the Contractor receives notification of a system outage, they must contact the affected 
airport(s) within a maximum of three business hours to determine the cause of the outage, and to conduct 
repairs at that time. When necessary, the Contractor must provide a qualified technician on-site within 48 hours 
of notification (not counting weekends and holidays, unless the Contractor is working on those days). The CCI 
must be contacted if the Contractor cannot meet the time frames shown in this section. 
 

Coordination with Airport Owner and Clean-Up – During all phases of the installation of new or replacement 
systems, and maintenance of any system covered under this Contract, the Contractor must coordinate its 
activities with the Airport Owner. Coordination of any appropriate closures or issuances of Notice To AirMan 
(NOTAMs), which is an alert to aircraft pilots of any hazards en route or at a specific location, must be the 
responsibility of the Contractor, unless arrangements are made otherwise. Disruption of normal activity must 
be kept to a minimum, but safety must be the first priority. When the Contractor conducts installation activities 
and/or on-site maintenance, it must remove from the site, and/or other areas occupied by it in connection with 
the work, all surplus and discarded materials, equipment, trash, and temporary structures; and all parts of the 
work must be left in a condition acceptable to the Airport Owner and MDOT. The Contractor must restore the 
site, including paved and unpaved areas, to an acceptable condition upon completion of the installation and/or 
maintenance. 
 

System Requirements – No usage sensitive data or access fees are to be assessed that is in addition to the 
quoted monthly rate for each system type or data access. Any new service products, software updates, system 
hardware options, upgrades, and configuration changes must be negotiated when and if appropriate.  
 

1.030 Roles and Responsibilities 
 

1.031 Contractor Staff, Roles, and Responsibilities 
Contractors must provide a list of all personnel involved with providing and installing the WBSs necessary to 
perform the services requested in this Contract, as well as a list of all personnel involved with the operations of 
the services requested. Included in this list must be a description of each person’s job function, (and not just by 
title), as it pertains to the services requested and each person’s phone number and email address. 
 

Assistance to the Contractor by State Personnel: 
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Should the Contractor require on-site assistance with the maintenance and/or troubleshooting of a WBS, and 
no persons or business within the local community elects to assist, which is their discretion per the paragraph 
below, the Contractor may contact the CCI for assistance by MDOT personnel. The CCI, at his/her discretion, 
may agree to provide MDOT assistance to the Contractor as necessary. This assistance may include, but is 
not limited to, on-site troubleshooting and maintenance, removal of defective components, installation of 
replacement components, and/or packing for shipment of components to be returned to the Contractor. Should 
it be necessary for MDOT personnel to make a special trip to provide any onsite assistance, the Contractor 
and the CCI will come to agreement regarding reimbursement to the State for MDOT expenses. 
 

Roles and Responsibilities of any Persons within the Local Community Where the WBS is Located: 
No persons or business located at the airport or within the local community is under any obligation to provide 
assistance to the Contractor or the State whenever it is necessary for onsite maintenance or troubleshooting to 
be conducted. It is up to the discretion of the local persons or businesses, to provide any assistance when 
asked by the Contractor or the State. This includes, but is not limited to, assistance in troubleshooting or 
maintenance of the WBS, removal of defective components, installation of new or replacement components, 
and/or the packaging of components to be returned to the Contractor. The local person or business, who 
agrees to package any item for repair, will not pay to have the item shipped. As specified in Article 1.022, the 
Contractor is responsible to issue a pickup notice for shipment of that item.   
 

1.040 Project Plan 
 

1.041 Project Plan Management 
The Contract must provide and install all products (if necessary), for each option contained in this SOW. This 
plan must include: 

(a) The Contractor’s organizational chart with names and title of personnel assigned to the project.  This 
must be in agreement with staffing of accepted proposals; and 

(b) The project breakdown showing sub-projects, activities, tasks, and all resources required and allocated 
to each. It must include details concerning the following: 

a. Installation Phase – of all products (if necessary), connection of all products, testing of all 
systems and subsystems, documentation, training (if necessary), proof of operation, and system 
cutover; and 

b. Provide Aviation Weather Data Services Phase – begin providing this service at each and every 
location listed in Appendix B. 

c. Maintenance Phase – should maintenance needs arise at one or more locations, how the 
Contractor will address each need, and explain their plan for remote maintenance and on-site 
maintenance. 

 

MDOT requires the Contractor provide and install each new WBS, if necessary, within 15 days of receiving an 
order from MDOT. Upon completion of the installation of each WBS, the Contractor must begin providing 
Aviation Weather Data Services at that location within 24 hours. If no on-site products or system is necessary 
at any location, the Contractor must begin providing Aviation Weather Data Services at that location within 
seven days of receiving the order from MDOT for that location. If the Contractor cannot meet one or more of 
these deadlines as stipulated, they must indicate in their response below why they cannot meet them. As part 
of the schedule, the Contractor must describe in detail the deadlines they can meet. In addition, the Contractor 
must detail in the plan all the hardware and software components they will provide for each location, and detail 
those components that either MDOT or the location must provide, so that AWDS can be provided by the 
Contractor at that location. 
 

The project management plan must also identify all methods, tools, and processes proposed to oversee this 
project, how issues and changes will be addressed, should they arise, and how they will keep the CCI apprised 
of progress during the project. 
 

Also, the plan must identify all methods, tools and processes proposed to resolve maintenance needs at one or 
more locations, and how they will keep the CCI apprised of progress after resolving that maintenance need. 
The plan must also detail how they will meet the response time requirements specified in the paragraph 
entitled “Maintenance Services”, in Article 1.022 above.  
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1.042 Reports 
 The Contractor must provide progress reports, when requested, of the installation and implementation 

of all products used in performing the services requested. Information in this report must include 1) a 
brief description of work accomplished, 2) a projection of work to be accomplished in the next bi-weekly 
period, 3) problems encountered (if any) in the installation and implementation of products at any sites 
during that bi-weekly period, and 4) any other information that the Contractor thinks may be pertinent to 
MDOT. If requested, the Contractor will provide a summary report of the installation and implementation 
of all sites. 
 

 A detailed report must also be provided in support of all invoices that pertain to the installation of 
products. This report must describe the work performed during the invoice period for each filling. 

 

 All reports will be submitted via email to the CCI at schultzs@michigan.gov . 
 

1.050 Acceptance 
 

1.051 Criteria 
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables 
provided under this SOW: 
 

 All Tasks, Services, and Reporting requirements must be completed per the specifications in this SOW. 
 

 The CCI will review for compliance and approve all deliverables received from the Contractor. 
 

1.052 Final Acceptance – Reserved 
 

1.060 Proposal Pricing 
 

1.061 Proposal Pricing 
This Contract will be firm, fixed unit price. There will be a fixed unit (monthly) price for each location for the 
Aviation Weather Data Service, for each type or alternative of service method.  All AWDS monthly charges for 
all locations will be billed quarterly. If on-site products are required to perform these services, and these 
products must be installed at any or all locations, a separate fixed unit price may be set for this installed 
products element, and must be billed bi-weekly.   
 

For authorized Services and Price List, see Attachment A. 
 

1.062 Price Term 
Prices quoted are firm for the entire length of the Contract.  
 

1.063 Tax Excluded from Price  
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales 
Tax.  Prices must not include the taxes.  Exemption Certificates for State Sales Tax will be furnished upon 
request. 
 

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale will be 
sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must 
not include the Federal Excise Tax. 
 

1.064 Holdback – Reserved 
 

1.070 Additional Requirements  
 

1.071 Additional Terms and Conditions specific to this RFP – Reserved 
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Article 2, Terms and Conditions 
 
2.000 Contract Structure and Term 

 
2.001 Contract Term 
The Contract is for a period of one year beginning January 1, 2014 through December 31, 2014. All 
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed 
in Section 2.150) of the Contract, unless otherwise extended under the Contract.  Absent an early termination 
for any reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in 
effect for the balance of the fiscal year for which they were issued. 
 
2.002 Options to Renew  
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its 
expiration. The Contract may be renewed for up to two additional one year periods.  
 
2.003 Legal Effect 
Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to 
the Contract Administrator. The Contractor must not proceed with the performance of the work to be done 
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract 
to show acceptance of its terms, and the Contractor receives a Contract release/purchase order that 
authorizes and defines specific performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by 
Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or Change 
Order) has been approved by the State Administrative Board (if required), approved and signed by all the 
parties, and a Purchase Order against the Contract has been issued. 
 
2.004 Attachments & Exhibits  
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the 
Contract, are incorporated in their entirety and form part of the Contract. 
 
2.005 Ordering 
The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card 
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to 
order any Services/Deliverables under the Contract.  All orders are subject to the terms and conditions of the 
Contract.  No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order 
apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's 
accompanying Statement of Work.  Exact quantities to be purchased are unknown; however, the Contractor 
must furnish all such materials and services as may be ordered during the CONTRACT period.  Quantities 
specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or 
any other quantities. 
 
2.006 Order of Precedence 
(a) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, 
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with 
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the 
subject matter and as additional terms and conditions on the purchase order must apply as limited by Section 
2.005. 
 
(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the 
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however, 
that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or 
amended only by a formal Contract amendment.  
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2.007 Headings 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract.  
 
2.008 Form, Function & Utility 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the 
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, 
procure the Deliverable/Service from another source.  
 
2.009 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and 
effect. 
 
2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, the consent or approval must be in writing and must 
not be unreasonably withheld or delayed. 
 
2.011 No Waiver of Default 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right 
to later insist upon strict adherence to that term, or any other term, of the Contract. 
 
2.012 Survival 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the 
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of 
the Contract for any reason.  Specific references to survival in the Contract are solely for identification 
purposes and not meant to limit or prevent the survival of any other section. 

 
2.020 Contract Administration 

 
2.021 Issuing Office 
The Contract is issued by the Department of Technology Management and Budget, DTMB-Procurement and 
the Michigan Department of Transportation (MDOT) (collectively, including all other relevant State of Michigan 
departments and agencies, the “State”). DTMB-Procurement is the sole point of contact in the State with 
regard to all procurement and contractual matters relating to the Contract. DTMB-Procurement is the only 
State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and 
conditions of the Contract. The Contractor Administrator within DTMB-Procurement for the Contract is: 
 

Don Mandernach - Buyer 
Procurement 
Department of Technology Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
Email: mandernachd@michigan.gov 
Phone: (517) 241-7233 

 
2.022 Contract Compliance Inspector  
After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Director of DTMB-
Procurement, in consultation with MDOT, will direct the person named below, or any other person so 
designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.  
However, monitoring of the Contract implies no authority to change, modify, clarify, amend, or otherwise 
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alter the prices, terms, conditions and specifications of the Contract as that authority is retained by 
DTMB Procurement. The CCI for the Contract is: 
 

Stephen F. Schultz, Supervisor 
Department of Transportation, Office of Aeronautics 
2700 Port Lansing Road, Lansing, MI 48906 
Email:  schultzs@michigan.gov 
Phone:  (517) 335-9627 
Fax:  (517) 321-6422 

 

2.023 Project Manager - Reserved 
 

2.024 Change Requests 
The State reserves the right to request, from time to time, any changes to the requirements and specifications 
of the Contract and the work to be performed by the Contractor under the Contract.  During the course of 
ordinary business, it may become necessary for the State to discontinue certain business practices or create 
Additional Services/Deliverables.  At a minimum, to the extent applicable, the State would like the Contractor to 
provide a detailed outline of all work to be done, including tasks necessary to accomplish the 
services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per 
task, and a complete and detailed cost justification. 
 
If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to 
additional compensation for performing that service or providing that deliverable.   
 

Change Requests: 
(a)   By giving Contractor written notice within a reasonable time, the State must be entitled to accept 
a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should 
the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and 
issued under the Contract, describing the Change and its effects on the Services and any affected 
components of the Contract (a “Contract Change Notice”). 
(b)   No proposed Change may be performed until the proposed Change has been specified in a duly 
executed Contract Change Notice issued by the DTMB-Procurement. 
(c)   If the State requests or directs the Contractor to perform any activities that Contractor believes 
constitute a Change, the Contractor must notify the State that it believes the requested activities are a 
Change before beginning to work on the requested activities.  If the Contractor fails to notify the State 
before beginning to work on the requested activities, then the Contractor waives any right to assert any 
claim for additional compensation or time for performing the requested activities.  If the Contractor 
commences performing work outside the scope of the Contract and then ceases performing that work, 
the Contractor must, at the request of the State, retract any out-of-scope work that would adversely 
affect the Contract.  

 

2.025 Notices 
Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as 
noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the contract, upon:  (i) 
delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by 
another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-
paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized 
overnight express courier with a reliable tracking system.  
 

Either party may change its address where notices are to be sent by giving notice according to this Section. 
 

2.026 Binding Commitments 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf 
within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon 
written notice.  
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2.027 Relationship of the Parties 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or 
servant of the State for any reason.  Contractor is solely and entirely responsible for its acts and the acts of its 
agents, employees, servants and Subcontractors during the performance of the Contract.  
 

2.028 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties must 
not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under the 
Contract.  
 

2.029 Assignments 
(a)  Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the 
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the 
other party; provided, however, that the State may assign the Contract to any other State agency, department, 
division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate 
can perform the requirements of the Contract.  The State may withhold consent from proposed assignments, 
subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood 
of receiving performance on the Contract or the State’s ability to recover damages. 
 

(b)  Contractor may not, without the prior written approval of the State, assign its right to receive payments 
due under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility 
to perform any of its contractual duties, and the requirement under the Contract that all payments must be 
made to one entity continues. 
 

(c)   If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the 
Contract, the Contractor must notify the State in writing at least 90 days before the assignment.  The 
Contractor also must provide the State with adequate information about the assignee within a reasonable 
amount of time before the assignment for the State to determine whether to approve the assignment.  

 

2.030 General Provisions 

2.031 Administrative Fee And Reporting - Reserved 
 

2.032 Media Releases  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and 
Contract or project to which it relates must not be made without prior written State approval, and then only in 
accordance with the explicit written instructions from the State.  No results of the activities associated with the 
RFP and Contract are to be released without prior written approval of the State and then only to persons 
designated.   
 

2.033 Contract Distribution 
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by DTMB-Procurement.  
 

2.034 Permits 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State must pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  
 

2.035 Website Incorporation 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
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State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 
 
2.036 Future Bidding Preclusion 
Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or 
generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering 
free assistance) to gain a competitive advantage on the RFP 
 
2.037 Freedom of Information 
All information in any proposal submitted to the State by Contractor and the Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”). 
 
2.038 Disaster Recovery 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under the Contract must provide the State with priority 
service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 
 
2.041 Fixed Prices for Services/Deliverables 
Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to 
the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor when 
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor must show verification of measurable progress at the time of 
requesting progress payments. 
 
2.042 Adjustments for Reductions in Scope of Services/Deliverables 
If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is 
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope. 
 
2.043 Services/Deliverables Covered  
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract, 
the State must not be obligated to pay any amounts in addition to the charges specified in the Contract. 
 
2.044 Invoicing and Payment – In General 
(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate 
Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the 
associated payment milestones and payment amounts. 
 
(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and 
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back 
requirements.  Invoices for Services performed on a time and materials basis must show, for each individual, 
the number of hours of Services performed during the billing period, the billable skill/labor category for such 
person and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s 
invoices showing the amount owed by the State minus any holdback amount to be retained by the State in 
accordance with Section 1.064. 
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(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State 
determines that the invoice was properly rendered. 

 
 (d) All invoices should reflect actual work done.  Specific details of invoices and payments will be agreed 
upon between the CCI and the Contractor. 
All invoices will reflect actual work done, or services rendered. 

Service to Install a New WBS – Based on a flat rate fee quoted in the RFP, the vendor will invoice 
MDOT for the installation of each WBS. Invoicing procedures for this service will be agreed to at the 
time of award. 
Aviation Weather Data Service – The vendor will submit an invoice quarterly for this monthly service, for 
all WBSs covered under the Contract 
Upgrades – If and when the State and the vendor agree on system options, upgrades, and configuration 
changes, the vendor will submit an invoice(s) in accordance with agreed upon pricing and invoicing 
schedule. 

 
The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must 
mutually agree upon.  The schedule must show payment amount and must reflect actual work done by the 
payment dates, less any penalty cost charges accrued by those dates.  As a general policy, statements must 
be forwarded to the designated representative by the 15th day of the following month. 
 
The State may make progress payments to the Contractor when requested as work progresses, but not more 
frequently than monthly, in amounts approved by the CCI, after negotiation. Contractor must show verification 
of measurable progress at the time of requesting progress payments. 
 
2.045 Pro-ration 
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must 
be pro-rated for any partial month. 
 
2.046 Antitrust Assignment 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of the Contract. 
 
2.047 Final Payment 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with the Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
to be defective or substandard.  Contractor’s acceptance of final payment by the State under the Contract must 
constitute a waiver of all claims by Contractor against the State for payment under the Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 
 
2.048 Electronic Payment Requirement 
Electronic transfer of funds is required for payments on State contracts.  The Contractor must register with the 
State electronically at http://www.cpexpress.state.mi.us.  As stated in 1984 PA 431, all contracts that the State 
enters into for the purchase of goods and services must provide that payment will be made by Electronic Fund 
Transfer (EFT). 

 
2.050 Taxes 

 
2.051 Employment Taxes 
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.  
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2.052 Sales and Use Taxes 
Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible 
personal property or services delivered into the State.  Contractors that lack sufficient presence in Michigan to 
be required to register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of 
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which 
the company is a member, and (2) all organizations under common control as defined in § 414(c) of the 
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail 
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.  
In applying treasury regulations defining “two or more trades or businesses under common control” the term 
“organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue 
Code), a trust, an estate, a corporation, or a limited liability company. 
 

2.060 Contract Management 
 

2.061 Contractor Personnel Qualifications 
All persons assigned by Contractor to the performance of Services under the Contract must be employees of 
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of the Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for the Contract only; however, the State understands that the 
relationship between Contractor and Subcontractor is an independent contractor relationship. 
 

2.062 Contractor Key Personnel 
(a) The Contractor must provide the CCI with the names of the Key Personnel.    
 

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in 
the applicable Statement of Work with respect to other individuals designated as Key Personnel for that 
Statement of Work. 
 

(c) The State reserves the right to recommend and approve in writing the initial assignment, as well as any 
proposed reassignment or replacement, of any Key Personnel.  Before assigning an individual to any Key 
Personnel position, Contractor must notify the State of the proposed assignment, must introduce the individual 
to the appropriate State representatives, and must provide the State with a resume and any other information 
about the individual reasonably requested by the State.  The State reserves the right to interview the individual 
before granting written approval.  In the event the State finds a proposed individual unacceptable, the State 
must provide a written explanation including reasonable detail outlining the reasons for the rejection.   
 

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the 
prior written consent of the State.  The Contractor’s removal of Key Personnel without the prior written consent 
of the State is an unauthorized removal (“Unauthorized Removal”).  Unauthorized Removals does not include 
replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability, 
leave of absence, personal emergency circumstances, resignation or for cause termination of the Key 
Personnel’s employment.  Unauthorized Removals does not include replacing Key Personnel because of 
promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining 
Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor 
provides 30 days of shadowing unless parties agree to a different time period.  The Contractor with the State 
must review any Key Personnel replacements and appropriate transition planning must be established.  Any 
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of 
which the State may elect to exercise its termination and cancellation rights. 
 

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 
10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other 
projects.  If the State does not object to the redeployment by its scheduled date, the Contractor may then 
redeploy the non-Key Personnel.  
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2.063 Re-assignment of Personnel at the State’s Request 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining 
the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith 
reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to 
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If 
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as 
agreed to by the parties.  
 
2.064 Contractor Personnel Location 
All staff assigned by Contractor to work on the Contract must perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
Personnel must, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the 
applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office 
space to be shared with State personnel. 
 
2.065 Contractor Identification 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as 
required.  Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 
 

2.066 Cooperation with Third Parties 
Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and 
its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably requested 
by the State in writing, the Contractor must provide to the State’s agents and other contractors reasonable 
access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities 
specifically associated with the Contract and will not interfere or jeopardize the safety or operation of the 
systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very specific 
and must not unnecessarily or unreasonably interfere with, delay, or otherwise impede Contractor’s 
performance under the Contract with the requests for access. 
 

2.067 Contractor Return of State Equipment/Resources 
The Contractor must return to the State any State-furnished equipment, facilities, and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 
2.068 Contract Management Responsibilities 
The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs 
them.  Further, the State considers the Contractor to be the sole point of contact with regard to contractual 
matters, including payment of any and all charges resulting from the anticipated Contract.  If any part of the 
work is to be subcontracted, the Contract must include a list of Subcontractors, including firm name and 
address, contact person and a complete description of work to be subcontracted.  The State reserves the right 
to approve Subcontractors and to require the Contractor to replace Subcontractors found to be unacceptable.  
The Contractor is totally responsible for adherence by the Subcontractor to all provisions of the Contract.  Any 
change in Subcontractors must be approved by the State, in writing, prior to such change. 
 

2.070 Subcontracting by Contractor   
 

2.071 Contractor Full Responsibility 
Contractor has full responsibility for the successful performance and completion of all of the Services and 
Deliverables.  The State will consider Contractor to be the sole point of contact with regard to all contractual 
matters under the Contract, including payment of any and all charges for Services and Deliverables. 
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2.072 State Consent to Delegation 
Contractor must not delegate any duties under the Contract to a Subcontractor unless the DTMB-Procurement 
has given written consent to such delegation.  The State reserves the right of prior written approval of all 
Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable judgment of 
the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining the reasons 
for the removal request.  Additionally, the State’s request must be based on legitimate, good-faith reasons.  
Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position.  If the 
State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State 
will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s required 
removal.  If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under 
the circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be 
counted for a time agreed upon by the parties. 
 
2.073 Subcontractor Bound to Contract 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require 
the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to 
Contractor by the terms of the Contract and to assume toward Contractor all of the obligations and 
responsibilities that Contractor, by the Contract, assumes toward the State.  The State reserves the right to 
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary 
information, including pricing, contained in such contracts before providing them to the State.  The 
management of any Subcontractor is the responsibility of Contractor, and Contractor must remain responsible 
for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such 
performance.  Contractor must make all payments to Subcontractors or suppliers of Contractor.  Except as 
otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for 
the Services other than to Contractor.  The State’s written approval of any Subcontractor engaged by 
Contractor to perform any obligation under the Contract will not relieve Contractor of any obligations or 
performance required under the Contract.   
 
2.074 Flow Down 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any 
Subcontractors. 
 
2.075 Competitive Selection 
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   
 
2.081 Equipment 
The State must provide only the equipment and resources identified in the Statements of Work and other 
Contract Exhibits.  
 
2.082 Facilities 
The State must designate space as long as it is available and as provided in the Statement of Work, to house 
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  The Contractor must have reasonable access to, and, unless agreed 
otherwise by the parties in writing, must observe and comply with all rules and regulations relating to each of 
the State Facilities (including hours of operation) used by the Contractor in the course of providing the 
Services.  Contractor must not, without the prior written consent of the State, use any State Facilities or access 
any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains 
access in the course of performing the Services, for any purpose other than providing the Services to the 
State.  
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2.090 Security 
 
2.091 Background Checks 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.  
The investigations will include Michigan State Police Background checks (ICHAT) and may include the 
National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required to 
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks will be initiated by the State and will be reasonably related to the type of work requested. 
 
2.092 Security Breach Notification 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor 
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor must report to the State, in writing, any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 72 
hours of becoming aware of the use or disclosure or the shorter time period as is reasonable under the 
circumstances. 
 
2.093 PCI Data Security Standard  
(a)  Contractors that process, transmit or store credit/debit cardholder data, must adhere to the Payment Card 
Industry (PCI) Data Security Standards.  The Contractor is responsible for the security of cardholder data in its 
possession.  The data may only be used to assist the State or for other uses specifically authorized by law.  
 
(b)  The Contractor must notify the CCI (within 72 hours of discovery) of any breaches in security where 
cardholder data has been compromised.   In that event, the Contractor must provide full cooperation to the 
Visa, MasterCard, Discover and state Acquirer representative(s), and/or a PCI approved third party to conduct 
a thorough security review.  The Contractor must make the forensic report available within two weeks of 
completion.  The review must validate compliance with the current PCI Data Security Standards for protecting 
cardholder data.   
 
(c)  The Contractor must properly dispose of cardholder data, in compliance with DTMB policy,  when it is no 
longer needed.  The Contractor must continue to treat cardholder data as confidential upon contract 
termination.  
 
(d)  The Contractor must provide the CCI with an annual Attestation of Compliance (AOC) or a Report on 
Compliance (ROC) showing the contractor is in compliance with the PCI Data Security Standards. The 
Contractor must notify the CCI of all failures to comply with the PCI Data Security Standard.  
 

2.100 Confidentiality 
 
2.101 Confidentiality 
Contractor and the State each acknowledge that the other possesses, and will continue to possess, 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below) which is marked confidential, restricted, proprietary, or 
with a similar designation.  “Confidential Information” of the State must mean any information which is retained 
in confidence by the State (or otherwise required to be held in confidence by the State under applicable 
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor 
by the State under its performance under the Contract, is marked as confidential, proprietary, or with a similar 
designation by the State.  “Confidential Information” excludes any information (including the Contract) that is 
publicly available under the Michigan FOIA. 
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2.102 Protection and Destruction of Confidential Information 
The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as 
contemplated by the Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party must limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access to fulfill the purposes of the Contract.  Disclosure to, 
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under the Contract, 
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor 
and of any Subcontractor having access or continued access to the State’s Confidential Information may be 
required to execute an acknowledgment that the employee has been advised of Contractor’s and the 
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, 
as the case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State 
that Contractor has destroyed all State Confidential Information. 
 

2.103 Exclusions 
Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information 
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) 
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the 
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an 
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to 
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently 
developed by the receiving party without reference to Confidential Information of the furnishing party.  Further, 
the provisions of Section 2.100 will not apply to any particular Confidential Information to the extent the 
receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i) 
promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in 
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party. 
 

2.104 No Implied Rights 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any 
right or license to the Confidential Information of the other party. 
 

2.105 Respective Obligations 
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract 
for any reason. 
 

2.110 Records and Inspections   
 

2.111 Inspection of Work Performed 
The State's authorized representatives, at reasonable times and with 10 days prior notice, have the right to 
enter the Contractor's premises or any other places where work is being performed in relation to this Contract.  
The representatives may inspect, monitor, or evaluate the work being performed, to the extent the access will 
not reasonably interfere with or jeopardize the safety or operation of Contractor's systems or facilities.  The 
Contractor must provide reasonable assistance for the State's representatives during inspections. 
 

2.112 Retention of Records 
(a)  The Contractor must retain all financial and accounting records related to this Contract for a period of 7 
years after the Contractor performs any work under this Contract (Audit Period).   
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(b)  If an audit, litigation, or other action involving the Contractor's records is initiated before the end of the 
Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or other 
action are resolved or until the end of the Audit Period, whichever is later. 
 
2.113 Examination of Records 
(a)  The State, upon 10 days’ notice to the Contractor, may examine and copy any of the Contractor's records 
that relate to this Contract any time during the Audit Period.  The State does not have the right to review any 
information deemed confidential by the Contractor if access would require the information to become publicly 
available.  This requirement also applies to the records of any parent, affiliate, or subsidiary organization of the 
Contractor, or any Subcontractor that performs services in connection with this Contract. 
 
(b) In addition to the rights conferred upon the State in paragraph (a) of this section and in accordance with 
MCL 18.1470, DTMB or its designee may audit the Contractor to verify compliance with the Contract.  The 
financial and accounting records associated with the Contract shall be made available to DTMB or its designee 
and the auditor general, upon request, during the term of the Contract and any extension of the Contract and 
for three years after the later of the expiration date or final payment under the Contract. 
 
2.114 Audit Resolution 
If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance.  The 
Contractor must respond to each report in writing within 30 days after receiving the report, unless the report 
specifies a shorter response time.  The Contractor and the State must develop, agree upon, and monitor an 
action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report. 
 
2.115 Errors 
(a)  If an audit reveals any financial errors in the records provided to the State, the amount in error must be 
reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or refunded 
in full.  However, a credit or debit may not be carried forward for more than four invoices or beyond the 
termination of the Contract.  If a balance remains after four invoices, the remaining amount will be due as a 
payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of the 
Contract, whichever is earlier. 
 
(b)  In addition to other available remedies, if the difference between the State's actual payment and the 
correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable 
audit costs. 
 

2.120 Warranties 
 
2.121 Warranties and Representations   
The Contractor represents and warrants: 
 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract.  The 
performance of all obligations under the Contract must be provided in a timely, professional, and workman-like 
manner and must meet the performance and operational standards required under the Contract. 
 
(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 
 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under the Contract, and Contractor has all of the rights necessary to convey to the 
State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the Deliverables 
provided by Contractor to the State under the Contract, nor their use by the State, will infringe the patent, 
copyright, trade secret, or other proprietary rights of any third party. 
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(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to the 
items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the 
State the benefits of, any manufacturer's warranty for the Deliverable. 
 
(e) The Contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into the Contract, on behalf of Contractor. 
 
(f) It is qualified and registered to transact business in all locations where required. 
 
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, 
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under the Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.  
Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of 
learning about it. 
 
(h)   If any of the certifications, representations, or disclosures made in the Contractor’s original bid 
response change after the Contract start date, the Contractor must report those changes immediately to 
DTMB-Procurement. 
 
2.122 Warranty of Merchantability 
Goods provided by Contractor under this agreement must be merchantable.  All goods provided under the 
Contract must be of good quality within the description given by the State, must be fit for their ordinary 
purpose, must be adequately contained and packaged within the description given by the State, must conform 
to the agreed upon specifications, and must conform to the affirmations of fact made by the Contractor or on 
the container or label. 
 
2.123 Warranty of Fitness for a Particular Purpose 
When the Contractor has reason to know or knows any particular purpose for which the goods are required, 
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a 
warranty that the goods are fit for such purpose.  However, the Contractor does not warrant that the Software 
will be free of bugs or errors.   
 
2.124 Warranty of Title 
Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right and 
lawful.  All goods provided by Contractor must be delivered free from any security interest, lien, or 
encumbrance of which the State, at the time of contracting, has no knowledge.  Goods provided by Contractor, 
under the Contract, must be delivered free of any rightful claim of any third person by of infringement or the 
like.  
 
2.125 Equipment Warranty 
To the extent Contractor is responsible under the Contract for maintaining equipment/system(s), Contractor 
must maintain the equipment/system(s) in good operating condition and must undertake all repairs and 
preventive maintenance according to the applicable manufacturer's recommendations for the period specified 
in the Contract. 
 
The Contractor represents and warrants that the equipment/system(s) are in good operating condition and 
operate and perform to the requirements and other standards of performance contained in the Contract, when 
installed, at the time of Final Acceptance by the State, and for a period of one year commencing upon the first 
day following Final Acceptance. 
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The Contractor must adjust, repair or replace all equipment that is defective or not performing in compliance 
with the Contract. The Contractor must assume all costs for replacing parts or units and their installation 
including transportation and delivery fees, if any. 
 

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and 
problems to be remedied by the Contractor. 
 

The Contractor agrees that all warranty service it provides under the Contract must be performed by Original 
Equipment Manufacturer (OEM) trained, certified and authorized technicians.   
 

The Contractor is the sole point of contact for warranty service. The Contractor warrants that it will pass 
through to the State any warranties obtained or available from the original equipment manufacturer, including 
any replacement, upgraded, or additional equipment warranties. 
 

2.126 Equipment to be New 
If applicable, all equipment provided under the Contract by Contractor must be new where Contractor has 
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are 
like new in performance or has the option of selecting one or the other.  Equipment that is assembled from new 
or serviceable used parts that are like new in performance is acceptable where Contractor does not have 
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State. 
 

2.127 Prohibited Products 
The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such 
merchandise to any State agency, as a result of an order placed against the Contract, is considered default by 
the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the 
State. The brand and product number offered for all items must remain consistent for the term of the Contract, 
unless DTMB-Procurement has approved a change order pursuant to Section 2.024. 
 

2.128 Consequences For Breach 
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this 
section, the breach may be considered as a default in the performance of a material obligation of the Contract. 
 

2.130 Insurance 

2.131 Liability Insurance  
For the purpose of this Section, "State" includes its departments, divisions, agencies, offices, commissions, 
officers, employees, and agents. 
(a) The Contractor must provide proof that it has obtained the minimum levels of insurance coverage 
indicated or required by law, whichever is greater.  The insurance must protect the State from claims that may 
arise out of, or result from, or are alleged to arise out of, or result from, the Contractor's or a  
Subcontractor's performance, including any person directly or indirectly employed by the Contractor or a 
Subcontractor, or any person for whose acts the Contractor or a Subcontractor may be liable.   
(b) The Contractor waives all rights against the State for the recovery of damages that are covered by the 
insurance policies the Contractor is required to maintain under this Section.  The Contractor's failure to obtain 
and maintain the required insurance will not limit this waiver. 
(c) All insurance coverage provided relative to this Contract is primary and non-contributing to any 
comparable liability insurance (including self-insurance) carried by the State. 
(d) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in place 
of any specified insurance identified in this Section. 
(e) Unless the State approves otherwise, any insurer must have an A.M. Best rating of "A" or better and a 
financial size of VII or better, or if those ratings are not available, a comparable rating from an insurance rating 
agency approved by the State.  All policies of insurance must be issued by companies that have been 
approved to do business in the State. 
(f) Where specific coverage limits are listed in this Section, they represent the minimum acceptable limits.  
If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of the higher 
limits. 
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(g) The Contractor must maintain all required insurance coverage throughout the term of this Contract and 
any extensions.  However, in the case of claims-made Commercial General Liability policies, the Contractor 
must secure tail coverage for at least three (3) years following the termination of this Contract.   
(h) The Contractor must provide, within five (5) business days, written notice to the Director of DTMB-
Procurement if any policy required under this section is cancelled. The notice must include the applicable 
Contract or Purchase Order number.   
(i) The minimum limits of coverage specified are not intended, and may not be construed, to limit any 
liability or indemnity of the Contractor to any indemnified party or other persons.   
(j) The Contractor is responsible for the payment of all deductibles.   
(k) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels or 
significantly reduces any required insurance without the State's approval, the State may, after giving the 
Contractor at least 30 days’ notice, pay the premium or procure similar insurance coverage from another 
company or companies.  The State may deduct any part of the cost from any payment due the Contractor, or 
require the Contractor to pay that cost upon demand. 
(l) In the event the State approves the representation of the State by the insurer's attorney, the attorney 
may be required to be designated as a Special Assistant Attorney General by the Michigan Attorney General. 
(m) The Contractor is required to pay for and provide the type and amount of insurance checked  below: 

 

 (i)  Commercial General Liability  
Minimal Limits: 

$2,000,000 General Aggregate Limit other than Products/Completed Operations; 
$2,000,000 Products/Completed Operations Aggregate Limit; 
$1,000,000 Personal & Advertising Injury Limit; and 
$1,000,000 Each Occurrence Limit. 

 

Deductible maximum: 
 $50,000 Each Occurrence 
 

Additional Requirements: 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees, and agents as additional insureds on the Commercial General 
Liability certificate.  The Contractor also agrees to provide evidence that the insurance policy contains a 
waiver of subrogation by the insurance company. 

 

 (iii)  Motor Vehicle 
Minimal Limits: 

If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle 
liability insurance on the motor vehicle for bodily injury and property damage as required by law. 

 

 (v)  Workers' Compensation Insurance 
Minimal Limits: 

The Contractor must provide Workers' Compensation coverage according to applicable laws governing 
work activities in the state of the Contractor's domicile.  If the applicable coverage is provided by a self-
insurer, the Contractor must provide proof of an approved self-insured authority by the jurisdiction of 
domicile.   
 

For employees working outside of the state of the Contractor's domicile, the Contractor must provide 
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees' 
activities occur. 
 

Additional Requirements: 
The Contractor must provide the applicable certificates of insurance and a list of states where the 
coverage is applicable.  Contractor must provide proof that the Workers' Compensation insurance 
policies contain a waiver of subrogation by the insurance company, except where such a provision is 
prohibited or limited by the laws of the jurisdiction in which the work is to be performed. 
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 (vi)  Employers Liability  
Minimal Limits: 

$100,000 Each Incident; 
$100,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 
Additional Requirements: 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees, and agents as additional insureds on the certificate. 

2.132 Subcontractor Insurance Coverage 

Except where the State has approved a subcontract with other insurance provisions, the Contractor must 
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.13.1, 
Liability Insurance.  Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance 
on the coverage required in that Section.  The failure of a Subcontractor to comply with insurance requirements 
does not limit the Contractor's liability or responsibility. 

2.133 Certificates of Insurance 

Before the Contract is signed, and not less than 20 days before the insurance expiration date every year 
thereafter, the Contractor must provide evidence that the State of Michigan, its departments, divisions, 
agencies, offices, commissions, officers, employees, and agents are listed as additional insureds as required.  
The Contractor must provide DTMB-Procurement with all applicable certificates of insurance verifying 
insurance coverage or providing, if approved, satisfactory evidence of self-insurance as required in Section 
2.13.1, Liability Insurance. Each certificate must be on the standard "Accord" form or equivalent and MUST 
IDENTIFY THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER.   
 

2.140 Indemnification 
 
2.141 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ 
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to 
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of the 
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its 
Subcontractors, or by anyone else for whose acts any of them may be liable. 
 
2.142 Code Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  
 
2.143 Employee Indemnification 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under 
any other provisions. 
 
2.144 Patent/Copyright Infringement Indemnification 
The Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities, 
damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs 
of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action 
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or proceeding threatened or brought against the State to the extent that the action or proceeding is based on a 
claim that any piece of equipment, software, commodity or service supplied by the Contractor or its 
Subcontractors (collectively “Materials”), or the operation of the Materials, or the use or reproduction of any 
documentation provided with the Materials infringes any United States patent, copyright, trademark or trade 
secret of any person or entity, which is enforceable under the laws of the United States. 
 
In addition, should the Materials, or its operation, become or in the State’s or Contractor’s opinion be likely to 
become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) procure 
for the State the right to continue using the Materials or, if the option is not reasonably available to the 
Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commodity or 
service of equivalent function and performance so that it becomes non-infringing, or, if the option is not 
reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State 
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of 
the State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay 
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment, data services, or software 
not supplied by the Contractor under the Contract. 
 
2.145 Continuation of Indemnification Obligations  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred before expiration or cancellation. 
 
2.146 Indemnification Procedures 
The procedures set forth below must apply to all indemnity obligations under the Contract. 
 
(a) After the State receives notice of the action or proceeding involving a claim for which it will seek 
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor 
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against 
Contractor.  No failure to notify the Contractor relieves the Contractor of its indemnification obligations except 
to the extent that the Contractor can prove damages attributable to the failure.  Within 10 days following receipt 
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether 
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”).  After 
notifying Contractor of a claim and before the State receiving Contractor’s Notice of Election, the State is 
entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any 
reasonable costs incurred by the State in defending against the claim during that period. 
 
(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in 
the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to 
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the 
request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to 
carry out its defense and indemnity obligations under the Contract; (iii) the Contractor must periodically advise 
the State about the status and progress of the defense and must obtain the prior written approval of the State 
before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent 
that any principles of Michigan governmental or public law may be involved or challenged, the State has the 
right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan 
governmental or public law.  But the State may retain control of the defense and settlement of a claim by 
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested 
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to 
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense 
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and indemnity obligations under this Section.  Any litigation activity on behalf of the State, or any of its 
subdivisions under this Section, must be coordinated with the Department of Attorney General.  In the event 
the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.   
 
(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State 
as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and 
expense of Contractor.  If it is determined that the claim was one against which Contractor was required to 
indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the 
reasonable costs and expenses.   
 

2.150 Termination/Cancellation  
 
2.151 Notice and Right to Cure 
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is 
curable, then the State must provide the Contractor with written notice of the breach and a time period (not less 
than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive 
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and 
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real 
or tangible personal property.   
 
2.152 Termination for Cause 
(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor 
(i) breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any 
particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach 
provided by the State 
 
(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating the Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and 
court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables 
required by the Contract from other sources.  Re-procurement costs are not consequential, indirect or 
incidental damages, and cannot be excluded by any other terms otherwise included in the Contract, provided 
the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under the 
Contract. 
 

(c) If the State chooses to partially terminate the Contract for cause, charges payable under the Contract 
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for 
all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.  
Services and related provisions of the Contract that are terminated for cause must cease on the effective date 
of the termination. 
 

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason, 
that Contractor was not in breach of contract under the provisions of this section, that termination for cause 
must be deemed to have been a termination for convenience, effective as of the same date, and the rights and 
obligations of the parties must be limited to that otherwise provided in the Contract for a termination for 
convenience. 
 

2.153 Termination for Convenience 
The State may terminate the Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services 
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any RFP issued by the State.  The State may terminate the Contract for 
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its convenience, in whole or in part, by giving Contractor written notice at least 90 days before the date of 
termination.  If the State chooses to terminate the Contract in part, the charges payable under the Contract 
must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related 
provisions of the Contract that are terminated for cause must cease on the effective date of the termination. 
 
2.154 Termination for Non-Appropriation 
(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the 
Contract is subject to appropriation or availability of funds for the Contract.  If funds to enable the State to 
effect continued payment under the Contract are not appropriated or otherwise made available, the State must 
terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last period for 
which funds have been appropriated or otherwise made available by giving written notice of termination to 
Contractor.  The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less 
than 30 days before the funding cutoff). 
 
(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the 
change the production of Deliverables in the manner and for the periods of time as the State may elect.  The 
charges payable under the Contract will be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of the reduction. 
 
(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to 
be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed 
through the effective date of the termination or reduction in level, as the case may be and as determined by the 
State, to the extent funds are available.  This Section will not preclude Contractor from reducing or stopping 
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall 
in payment for Services performed or Deliverables finally accepted before the effective date of termination. 
 
2.155 Termination for Criminal Conviction 
The State may terminate the Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
 

2.156 Termination for Approvals Rescinded  
The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
Civil Service Rule 7-1.  In that case, the State must pay the Contractor for only the work completed to that point 
under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written 
notice to Contractor or may be effective as of the date stated in the written notice. 
 

2.157 Rights and Obligations upon Termination 
(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in 
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from the Contract that may be 
in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by 
any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise 
directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which 
are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent 
the amounts paid by the State in respect of the items included compensation to Contractor for the provision of 
warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential 
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical 
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for 
material and supplies resulting from the terminated Contract. 
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(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a 
separate item of payment under the Contract, for Work In Process, on a percentage of completion basis at the 
level of completion determined by the State.  All completed or partially completed Deliverables prepared by 
Contractor under the Contract, at the option of the State, becomes the State’s property, and Contractor is 
entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis for the 
termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future 
profits, costs or expenses incurred with respect to Services not actually performed for the State. 
 
(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements 
for Services and Deliverables provided under the Contract, and may further pursue completion of the 
Services/Deliverables under the Contract by replacement contract or otherwise as the State may in its sole 
judgment deem expedient. 
 
2.158 Reservation of Rights 
Any termination of the Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to 
any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 
 
2.161 Termination by Contractor 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less 
than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive 
and repeated breaches. 
 
The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the 
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the 
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the 
Contractor must discharge its obligations under Section 2.190 before it terminates the Contract.  
 

2.170 Transition Responsibilities 
 
2.171 Contractor Transition Responsibilities 
If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, 
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction 
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the 
State or a third party designated by the State.  If the Contract expires or terminates, the Contractor agrees to 
make all reasonable efforts to effect an orderly transition of services within a  
reasonable period of time that in no event will exceed 30 days. These efforts must include, but are not limited 
to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175. 
 
2.172 Contractor Personnel Transition 
The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the 
specific tasks and schedule to be accomplished by the parties to effect an orderly transition.  The Contractor 
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by the Contract.  In addition, during or 
following the transition period, in the event the State requires the Services of the Contractor’s Subcontractors 
or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with 
the State to use the Services of Contractor’s Subcontractors or vendors.  Contractor must notify all of 
Contractor’s subcontractors of procedures to be followed during transition. 
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2.173 Contractor Information Transition 
The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by 
the State, or specified third party, to properly provide the Services/Deliverables required under the Contract.  
The Contractor must provide the State with asset management data generated from the inception of the 
Contract through the date on which the Contractor is terminated in a comma-delineated format unless 
otherwise requested by the State.  The Contractor must deliver to the State any remaining owed reports and 
documentation still in Contractor’s possession subject to appropriate payment by the State. 
 
2.174 Contractor Software Transition 
The Contractor must reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under the Contract.  This must include any documentation being 
used by the Contractor to perform the Services under the Contract.  If the State transfers any software licenses 
to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their 
current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical 
changes to Deliverables/Services. 
 
2.175 Transition Payments 
If the transition results from a termination for any reason, reimbursement must be governed by the termination 
provisions of the Contract.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from 
transition operations) at the rates agreed upon by the State.  The Contractor must prepare an accurate 
accounting from which the State and Contractor may reconcile all outstanding accounts. 
 
2.176 State Transition Responsibilities 
In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and 
the Contractor agree: 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
 

2.180 Stop Work 
 
2.181 Stop Work Orders 
The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is 
delivered to Contractor, and for any further period to which the parties may agree.  The stop work order must 
be identified as a stop work order and must indicate that it is issued under this Section 2.180.  Upon receipt of 
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to 
minimize incurring costs allocable to the work covered by the stop work order during the period of work 
stoppage.  Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or 
(b) terminate the work covered by the stop work order as provided in Section 2.150. 
 
2.182 Cancellation or Expiration of Stop Work Order 
The Contractor must resume work if the State cancels a Stop Work Order or if it expires.  The parties will agree 
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be 
modified, in writing, accordingly, if:  (a) the stop work order results in an increase in the time required for, or in 
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts 
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage; 
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor 
proposal submitted at any time before final payment under the Contract.  Any adjustment must conform to the 
requirements of Section 2.024. 
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2.183 Allowance of Contractor Costs 
If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons 
other than material breach, the termination must be deemed to be a termination for convenience under 
Section 2.150, and the State will pay reasonable costs resulting from the stop work order in arriving at the 
termination settlement.  For the avoidance of doubt, the State is not liable to Contractor for loss of profits 
because of a stop work order issued under this Section 2.180. 
 

2.190 Dispute Resolution 
 
2.191 In General 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must 
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or 
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed 
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which 
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are 
current and complete to Contractor’s best knowledge and belief. 
 
2.192 Informal Dispute Resolution 
(a) All disputes between the parties must be resolved under the Contract Management procedures in the 
Contract.  If the parties are unable to resolve any disputes after compliance with the processes, the parties 
must meet with the Director of Procurement, DTMB, or designee, for the purpose of attempting to resolve the 
dispute without the need for formal legal proceedings, as follows: 

(i) The representatives of Contractor and the State must meet as often as the parties reasonably 
deem necessary to gather and furnish to each other all information with respect to the matter in issue 
which the parties believe to be appropriate and germane in connection with its resolution.  The 
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute 
without the necessity of any formal proceeding. 
(ii) During the course of negotiations, all reasonable requests made by one (1) party to another for 
non-privileged information reasonably related to the Contract must be honored in order that each of the 
parties may be fully advised of the other’s position.  
(iii) The specific format for the discussions will be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or 
written statements of position.  
(iv) Following the completion of this process within 60 calendar days, the Director of Procurement, 
DTMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar 
days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion 
of administrative remedies. 

 

(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.193. 
 

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies, 
concerning responsibility for performance of work under the Contract. 
 

2.193 Injunctive Relief 
The only circumstance in which disputes between the State and Contractor will not be subject to the provisions 
of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract 
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large 
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other 
immediate injunctive relief is the only adequate remedy. 
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2.194 Continued Performance 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.150, as the case may be. 
 

2.200 Federal and State Contract Requirements 
 
2.201 Nondiscrimination 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, marital status, or physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of the Contract or any purchase order resulting from the Contract 
must contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, 
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach 
of this provision may be regarded as a material breach of the Contract. 
 
2.202 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under Section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under Section 4 of 1980 PA 278, MCL 
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an 
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 
 
2.203 Workplace Safety and Discriminatory Harassment 
In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 
 
2.204 Prevailing Wage 
The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its 
subcontractors, their subcontractors, and all persons involved with the performance of the Contract in privity of 
contract with the Contractor must not be less than the wage rates and fringe benefits established by the 
Michigan Department of Licensing and Regulatory Affairs, Wage and Hour Division, schedule of occupational 
classification and wage rates and fringe benefits for the local where the work is to be performed.  The term 
Contractor must include all general contractors, prime contractors, project managers, trade contractors, and all 
of their contractors or subcontractors and persons in privity of contract with them. 
 
The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of the 
Contract in privity of contract with the Contractor must keep posted on the work site, in a conspicuous place, a 
copy of all wage rates and fringe benefits as prescribed in the contract.  You must also post, in a conspicuous 
place, the address and telephone number of the Michigan Department of Licensing and Regulatory Affairs, the 
office responsible for enforcement of the wage rates and fringe benefits.  The Contractor must keep an 
accurate record showing the name and occupation of the actual wage and benefits paid to each individual 
employed in connection with the Contract.  This record must be available to the State upon request for 
reasonable inspection. 
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If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by 
the Contractor, it is understood that the trades omitted must also be paid not less than the wage rate and fringe 
benefits prevailing in the local where the work is to be performed. 
 

2.210 Governing Law 
 
2.211 Governing Law 
The Contract must in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of 
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 
 
2.212 Compliance with Laws 
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   
 
2.213 Jurisdiction 
Any dispute arising from the Contract must be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying 
of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 
 

2.220 Limitation of Liability  
 
2.221 Limitation of Liability 
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, 
incidental, indirect, or special damages. The Contractor's liability for damages to the State is limited to two 
times the value of the Contract. The State's liability for damages to the Contractor is limited to the value of the 
Contract. 
 
The foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright, 
trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence 
or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for 
liquidated damages; or to court costs or attorneys' fees awarded by a court in addition to damages after 
litigation based on this Contract.  Furthermore, these limits do not apply where insurance is required under 
Section 2.130 and the insurance would cover a claim or loss.   
 

2.230 Disclosure Responsibilities  
 
2.231 Disclosure of Litigation 
(a) Disclosure.  Contractor must disclose any material criminal litigation, investigations or proceedings 
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation, 
investigations or proceedings under the Sarbanes-Oxley Act.  In addition, each Contractor (and each 
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during 
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any 
Subcontractor) is a party, and which involves:  (i) disputes that might reasonably be expected to adversely 
affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of 
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public 
entity arising out of their business dealings with governmental or public entities.  The Contractor must disclose 
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, 
"Proceeding") within 30 days of its occurrence.  Details of settlements which are prevented from disclosure by 
the terms of the settlement may be annotated.  Information provided to the State from Contractor’s publicly 
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.  
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(b) Assurances.  If any Proceeding disclosed to the State under this Section, or of which the State 
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be concerned 
about: 

 
(i) the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its 
terms and conditions, or 
 
(ii) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in 
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute 
a breach of the Contract or a violation of Michigan law, regulations or public policy, then the Contractor 
must provide the State all reasonable assurances requested by the State to demonstrate that:   

(a)  Contractor and its Subcontractors must be able to continue to perform the Contract and 
any Statements of Work according to its terms and conditions, and  
(b)  Contractor and its Subcontractors have not and will not engage in conduct in performing 
the Services which is similar in nature to the conduct alleged in the Proceeding. 

 
(c) Contractor must make the following notifications in writing:  

(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has 
occurred, or is certain to occur, or a change that could result in changes in the valuation of its 
capitalized assets in the accounting records, Contractor must notify DTMB-Procurement. 
(2) Contractor must also notify DTMB Procurement within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  
 
 
(3) Contractor must also notify DTMB Procurement within 30 days whenever changes to company 
affiliations occur. 

 
2.232 Call Center Disclosure – Reserved  
 
2.233 Bankruptcy 
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and, 
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever 
appropriate method the State may deem expedient if: 

(a)  the Contractor files for protection under the bankruptcy laws;  
(b)  an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c)  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's 
insolvency;  
(d)  the Contractor makes a general assignment for the benefit of creditors; or 
(e)  the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor 
or its affiliates can deliver the services under the Contract.  

 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and 
marked conspicuously with labels indicating ownership by the State. 
 

2.240 Performance  
 
2.241 Time of Performance 
(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete 
all Services and Deliverables according to the time schedules contained in the Statements of Work and other 
Exhibits governing the work, and with professional quality. 
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(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner 
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved 
delivery schedule and must inform the State of the projected actual delivery date. 
 
(c) If the Contractor believes that a delay in performance by the State has caused or will cause the 
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor 
must notify the State in a timely manner and must use commercially reasonable efforts to perform its 
obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not be in 
default for a delay in performance to the extent the delay is caused by the State. 
 
2.242 Service Level Agreements (SLAs) – Reserved 
 
2.243 Liquidated Damages   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, 
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a 
result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and 
the State does not elect to exercise its rights under Section 2.152, the State is entitled to collect liquidated 
damages in the amount of $50.00 per site and an additional $100.00 per day for each day Contractor fails to 
remedy the late or improper completion of the Work. 
 
2.244 Excusable Failure 
Neither party will be liable for any default, damage, or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, war, water or other 
forces of nature or acts of God, delays or failures of transportation, equipment  
shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or 
other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or 
negligence of the party seeking to have its default or delay excused); or any other cause beyond the 
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in 
causing the default or delay, and the default or delay could not have been prevented by  
 
reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use 
of alternate sources, workaround plans or other means, including disaster recovery plans.   
 
If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing 
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances 
prevail. but the party must use commercially reasonable efforts to recommence performance whenever and to 
whatever extent possible without delay.  A party must promptly notify the other party in writing immediately 
after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State 
in its reasonable discretion, then at the State’s option: (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed 
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) 
the State may terminate any portion of the Contract so affected and the charges payable will be equitably 
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of 
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided 
through the date of termination. 
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The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 
 

2.250 Approval of Deliverables  
 
2.251 Delivery Responsibilities   
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders 
issued under the Contract. 
 
(a) Shipment responsibilities - Services performed/Deliverables provided under the Contract must be 
delivered “F.O.B. Destination, within Government Premises.”  The Contractor must have complete 
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated.  Actual delivery dates 
must be specified on the individual purchase order.   
 
(b) Delivery locations - Services must be performed/Deliverables must be provided at every State of 
Michigan location within Michigan unless otherwise stated in the SOW.  Specific locations will be provided by 
the State or upon issuance of individual purchase orders. 
 
(c) Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.  
The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be 
noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the 
damage.   
Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the 
State and the contents inspected for possible internal damage not visible externally within 14 days of receipt.  
Any damage must be reported to the Contractor within five days of inspection 
 
2.252 Delivery of Deliverables 
Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered 
by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the 
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service.  All 
Deliverables must be completed and delivered for State review and written approval and, where applicable, 
installed according to the State-approved delivery schedule and any other applicable terms and conditions of 
the Contract. 
 

2.253 Testing 
(a) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to 
the State, Contractor must first perform all required quality assurance activities to verify that the Physical 
Deliverable or Service is complete and conforms with its specifications listed in the applicable Statement of 
Work or Purchase Order.  Before delivering a Physical Deliverable or Service to the State, Contractor must 
certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable 
testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and 
testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval, 
and (5) the Deliverable/Service has all Critical Security patches/updates applied.   
 

(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any 
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and 
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review 
and approval.  To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise 
participate in testing. 
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2.254 Approval of Deliverables, In General 
(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written 
approval by the State, according to the following procedures.  Formal approval by the State requires the State 
to confirm in writing that the Deliverable meets its specifications.  Formal approval may include the successful 
completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of 
Contractor.  The approval process will be facilitated by ongoing consultation between the parties, inspection of 
interim and intermediate Deliverables and collaboration on key decisions. 
 
(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of 
Deliverables/Services being reviewed.   
 

(c) Before commencement of its review or testing of a Deliverable/Service, the State may inspect the 
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without 
material deficiencies.  If the State determines that the Deliverable/Service has material deficiencies, the State 
may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the 
Deliverable/Service.  Otherwise, the review period will be deemed to have started on the day the State 
receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service 
is ready for use and, where applicable, certification by Contractor according to Section 2.253. 
 

(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to and 
performs according to its specifications without material deficiency.  The State may, but is not be required to, 
conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to 
permit Contractor to rectify them post-approval.  In any case, Contractor will be responsible for working 
diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service 
that remain outstanding at the time of State approval. 
 

(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all 
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may:  (i) demand that the 
Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense of the 
Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever the 
Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the contract 
price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s general 
expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular 
Statement of Work for default, either in whole or in part by notice to Contractor provided  
 

Contractor is unable to cure the breach.  Notwithstanding the foregoing, the State cannot use, as a basis for 
exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period 
that could reasonably have been discovered during a prior State Review Period.   
 

(f) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the 
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient 
severity that renders continuing the process unproductive or unworkable.  If that happens, the State may stop 
using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before 
resuming the testing or approval process. 
 

2.255 Process For Approval of Written Deliverables 
The State Review Period for Written Deliverables will be the number of days set forth in the applicable 
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work does 
not state the State Review Period, it is by default five (5) Business Days for Written Deliverables of 100 pages 
or less and 10 Business Days for Written Deliverables of more than 100 pages).  The duration of the State 
Review Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written 
Deliverable before its submission to the State.  The State agrees to notify Contractor in writing by the end of 
the State Review Period either stating that the Deliverable is approved in the form delivered by Contractor or 
describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election, 
after approval of the Deliverable).  If the State notifies the Contractor about deficiencies, the Contractor must 
correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows 
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all revisions made to the original version delivered to the State.  Contractor’s correction efforts must be made 
at no additional charge.  Upon receipt of a corrected Deliverable from Contractor, the State must have a 
reasonable additional period of time, not to exceed the length of the original State Review Period, to review the 
corrected Deliverable to confirm that the identified deficiencies have been corrected. 
 

2.256 Process for Approval of Services 
The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the 
Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).  
The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the 
Service is approved in the form delivered by the Contractor or describing any deficiencies that must be 
corrected before approval of the Services (or at the State’s election, after approval of the Service).  If the State 
delivers to the Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and 
within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version 
delivered to the State.  The Contractor’s correction efforts must be made at no additional charge.  Upon 
implementation of a corrected Service from Contractor, the State must have a reasonable additional period of 
time, not to exceed the length of the original State Review Period, to review the corrected Service for 
conformity and that the identified deficiencies have been corrected. 
 

2.257 Process for Approval of Physical Deliverables 
The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of 
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous 
Business Days for a Physical Deliverable).  The State agrees to notify the Contractor in writing by the end of 
the State Review Period either stating that the Deliverable is approved in the form delivered by the Contractor 
or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s 
election, after approval of the Deliverable).  If the State delivers to the Contractor a notice of deficiencies, the 
Contractor must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a 
form that shows all revisions made to the original version delivered to the State.  The Contractor’s correction 
efforts must be made at no additional charge.  Upon receipt of a corrected Deliverable from the Contractor, the 
State must have a reasonable additional period of time, not to exceed the length of the original State Review 
Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected. 
 

2.258 Final Acceptance 
Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each 
Deliverable must occur when each Deliverable/Service has been approved by the State following the State 
Review Periods identified in Sections 2.251-2.257.  Payment will be made for Deliverables installed and 
accepted.  Upon acceptance of a Service, the State will pay for all Services provided during the State Review 
Period that conformed to the acceptance criteria. 

 

2.260 Ownership  
 

2.261 Ownership of Work Product by State 
The State owns all Deliverables as they are works made for hire by the Contractor for the State.  The State 
owns all United States and international copyrights, trademarks, patents, or other proprietary rights in the 
Deliverables.   
 

2.262 Vesting of Rights 
With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and 
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and 
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether 
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered 
work made for hire by the Contractor for the State.  From time to time upon the State’s request, the Contractor 
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or 
other written instruments as the State may request.  The State may obtain and hold in its own name all 
copyright, trademark, and patent registrations and other evidence of rights that may be available for 
Deliverables. 
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2.263 Rights in Data  
(a) The State is the owner of all data made available by the State to the Contractor or its agents, 
Subcontractors or representatives under the Contract.  The Contractor must not use the State’s data for any 
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned, 
leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or 
on behalf of the Contractor.  No employees of the Contractor, other than those on a strictly need-to-know 
basis, have access to the State’s data.  Contractor must not possess or assert any lien or other right against 
the State’s data.  Without limiting the generality of this Section, the Contractor must only use personally 
identifiable information as strictly necessary to provide the Services and must disclose the information only to 
its employees who have a strict need-to-know the information.  The Contractor must comply at all times with all 
laws and regulations applicable to the personally identifiable information.   
 
(b) The State is the owner of all State-specific data under the Contract.  The State may use the data 
provided by the Contractor for any purpose.  The State must not possess or assert any lien or other right 
against the Contractor’s data.  Without limiting the generality of this Section, the State may use personally 
identifiable information only as strictly necessary to utilize the Services and must disclose the information only 
to its employees who have a strict need to know the information, except as provided by law.  The State must 
comply at all times with all laws and regulations applicable to the personally identifiable  
information.  Other material developed and provided to the State remains the State’s sole and exclusive 
property. 
 
2.264 Ownership of Materials 
The State and the Contractor will continue to own their respective proprietary technologies developed before 
entering into the Contract.  Any hardware bought through the Contractor by the State, and paid for by the 
State, will be owned by the State.  Any software licensed through the Contractor and sold to the State, will be 
licensed directly to the State. 
 

2.270 State Standards 
 
2.271 Existing Technology Standards   
The Contractor must adhere to all existing standards as described within the comprehensive listing of the 
State’s existing technology standards at http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html. 
 
2.272 Acceptable Use Policy 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/cybersecurity/0,1607,7-217-34395_34476---
,00.html. All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy 
before accessing the State system.  The State reserves the right to terminate Contractor’s access to the State 
system if a violation occurs. 
 
2.273  Systems Changes 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access, and configuration 
management procedures.   
 
2.274 Electronic Receipt Processing Standard  
All electronic commerce applications that allow for electronic receipt of credit/debit card and electronic check 
(ACH) transactions must be processed via the Centralized Electronic Payment Authorization System (CEPAS).  
 

2.280 Extended Purchasing Program 

2.281 Extended Purchasing Program – Reserved   
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2.290 Environmental Provision    
 
2.291 Environmental Provision 
Hazardous Materials: 
For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs, 
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any 
other material the manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the 
federal, State, or local laws governing the protection of the public health, natural resources, or the 
environment.  This includes, but is not limited to, materials such as batteries and circuit packs, and other 
materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act, 
(2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical 
substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide 
Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource 
Conservation and Recovery Act. 
 
(a) The Contractor must use, handle, store, dispose of, process, transport and transfer any material 
considered a Hazardous Material according to all federal, State, and local laws.  The State must provide a safe 
and suitable environment for performance of Contractor’s Work.  Before the commencement of Work, the State 
must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the 
State is aware of the Hazardous Material.  If the Contractor encounters material reasonably believed to be a 
Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all 
affected Work, notify the State in writing about the conditions encountered, and take appropriate health and 
safety precautions. 
 
(b) Upon receipt of a written notice, the State will investigate the conditions.  If (a) the material is a 
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to 
the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws 
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the 
State must order a suspension of Work in writing.  The State must proceed to have the Hazardous Material 
removed or rendered harmless.  In the alternative, the State must terminate the affected Work for the State’s 
convenience. 
 
(c) Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor 
must resume Work as directed in writing by the State.  Any determination by the Michigan Department of 
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has 
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of 
resuming the Work.  If any incident with Hazardous Material results in delay not reasonable anticipatable under 
the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be 
counted in Section 2.242 for a time as mutually agreed by the parties.  
 
(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from 
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, 
transport and transfer of Hazardous Material, or from any other act or omission within the control of the 
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the 
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the 
condition approved by applicable regulatory agency(ies). 
 
Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic 
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html 
 
Refrigeration and Air Conditioning:  
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42 
U.S.C. 7671g and 7671h) as each or both apply to the Contract. 
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Environmental Performance:  
Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in 
all operations and facilities covered by the Contract.  The Contractor's programs must comply with applicable 
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and 
Recovery Act (42 U.S.C. 6962, et seq.). 
 

2.300 Other Provisions 
 
2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made 
Materials 
Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced 
in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude. 
 
“Forced or indentured child labor” means all work or service:  exacted from any person under the age of 18 
under the menace of any penalty for its nonperformance and for which the worker does not offer himself 
voluntarily; or performed by any person under the age of 18 under a contract the enforcement of which can be 
accomplished by process or penalties. 
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APPENDIX A 

  
List of Minimum Required Weather Products That Must Be Provided and/or Accessible 

 
 Radar Imagery, with time lapse movement 

 
 Satellite Imagery 

 
 Airmets and Sigmets - includes Turbulence, Icing, and Convective 

 
 Surface Weather Prognosis Charts, of multiple time periods beginning with current 

 
 Weather Depiction Chart 

 
 Winds Aloft Forecast Chart – Current and Forecast 

 
 Temporary Flight Restriction Mapping (TFR’s) 

 
 Temperature Maps 

 
 Text Products 

o Metars 
o D-Notams 
o FDC Notams 
o Terminal Area Forecasts (TAFs) 
o Area, State, and Zone Forecasts 
o Pilot Reports (Pireps) 
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APPENDIX B 
  

LOCATIONS OF EXISTING WEATHER BRIEFING SYSTEMS IN MICHIGAN 
 

 Alma, Gratiot Community Airport (AMN) 
 Alpena, Alpena County Regional Airport (APN 
 Ann Arbor, Ann Arbor Municipal Airport (ARB) 
 Bad Axe, Huron County Memorial Airport (BAX) 
 Beaver Island, Beaver Island Airport (SJX) 
 Bellaire, Antrim County Airport (ACB) 
 Benton Harbor, Southwest Michigan Regional Airport (BEH) 
 Big Rapids, Roben - Hood Airport (RQB) 
 Cadillac, Wexford County Airport (CAD) 
 Caro, Tuscola Area Airport (CFS) 
  Charlevoix, Charlevoix Municipal Airport (CVX) 
 Charlotte, Fitch H. Beach Municipal Airport (FPK) 
 Cheboygan, Cheboygan County Airport (SLH) 
 Coldwater, Branch County Memorial Airport (OEB) 
 Escanaba, Delta County Airport (ESC) 
 Frankfort, Dow Memorial Airport (FKS) 
 Fremont, Fremont Municipal Airport (FFX) 
 Gaylord, Gaylord Regional Airport (GLR) 
 Grand Ledge, Abrams Municipal Airport (4D0)  
 Grosse Ile, Grosse Ile Municipal Airport (ONZ) 
 Hancock, Houghton County Memorial Airport (CMX) 
 Harbor Springs, Harbor Springs Municipal Airport (MGN) 
 Hillsdale, Hillsdale Municipal Airport (JYM) 
 Holland, West Michigan Regional Airport (BIV) 
 Howell, Livingston County – Spender J. Hardy Airport (OZW) 
 Iron Mountain, Ford Airport (IMT) 
 Jackson, Jackson County - Reynolds Field (JXN) 
 Lambertville, Toledo Suburban Airport (DUH) 
 Lansing, MDOT - Office of Aeronautics 
 Ludington, Mason County Airport (LDM) 
 Mackinac Island, Mackinac Island Airport (MCD) 
 Manistique, Schoolcraft County Airport (ISQ) 
 Marquette, Sawyer International Airport (SAW) 
 Marshall, Brooks Field (RMY) 
 Mason, Mason Jewett Field (TEW) 
 Monroe, Monroe Custer Airport (TTF) 
 Mt. Pleasant, Mt. Pleasant Municipal Airport (MOP) 
 Newberry, Luce County Airport (ERY) 
 Oscoda, Oscoda - Wurtsmith Airport (OSC) 
 Owosso, Owosso Community Airport (RNP) 
 Pellston, Pellston Regional Airport of Emmet County (PLN)  
 Plymouth, Canton - Plymouth - Mettetal Airport (1D2) 
 Port Huron, St. Clair County International Airport (PHN) 
 Rogers City, Presque Isle County / Rogers City Airport (PZQ) 
 Saginaw, Saginaw County HW Browne Airport (HYX) 
 Sault Ste Marie, Chippewa County International Airport (CIU) 
 Sault Ste. Marie, Sault Ste. Marie Municipal – Sanderson Airport (ANJ) 
 South Haven, South Haven Area Regional Airport (LWA) 
 St. Ignace, Mackinac County Airport (83D) 
 Sturgis, Kirsch Municipal Airport (IRS) 
 Troy, Oakland/Troy Airport (VLL) 
 West Branch, West Branch Community Airport (Y31) 
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ATTACHMENT A - PRICING  

 
All sites by Web Access 

 
Cost for Installation of new Weather Briefing 
System for delivery of Aviation Weather Data 
Service by Web Access (each site) 

 
 
$                0             
(A) 

 
 
     Cost Per Site 

 
Number of Current Sites 

 
            x     9            
(B)  

 
     Sites 

Total Cost for Installation of new Weather 
Briefing System (at all Current Sites) by Web 
Access (A x B) 

 
$                0            
(C) 

 
     All Current Sites 

  
 

 

Cost for Monthly Aviation Weather Data 
Service by Web Access (each site) 

 
$                69           
(D) 

 
     Per Month Per Site 

 
Number of Current Sites 

 
            x     9            
(E) 

 
     Sites 

Total Monthly Cost for Aviation Weather 
Data Service by Web Access (9 sites) (D x 
E) 

 
$               621          
(F) 

 
     Per Month 9 Sites 

 
Months  Per Year 

 
            x     12          
(G) 

 
     Months 

Annual Cost for Monthly Aviation Weather 
Data Service (all 9 sites) (F x G) 

 
$               7,452       
(H) 

 
     Annual Cost 

 
 

  

Cost for Installation of a new Weather 
Briefing System for delivery of Aviation 
Weather Data Service by Web Access (new 
site beyond current 9) 

 
 
$                0 

 
 
     Cost Per Site 

Cost for Monthly Aviation Weather Data 
Service by Web Access (new site beyond 
current 9) 

 
$               69 

 
     Cost Per Site 

 
 
This pricing proposal includes 1 license for WSI Pilotbrief Optima with North America data for each of the 9 
locations. Each license will be customized to the airport at which it is installed to provide current conditions for 
the location. 
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All sites Satellite Based 
 

 
Cost for Installation of new Weather Briefing 
System for delivery of Aviation Weather Data 
Service by Satellite (each site) 

 
 
$                0             
(A) 

 
 
     Cost Per Site 

 
Number of Current Sites 

 
            x    43           
(B) 

 
     Sites 

Total Cost for Installation of new Weather 
Briefing System (at all Current Sites) by 
Satellite (A x B) 

 
$                 0           
(C) 

 
     All Current Sites 

 
 

  

Cost for Monthly Aviation Weather Data 
Service by Satellite (each site) 

 
$               79            
(D) 

 
     Per Month Per Site 

 
Number of Current Sites 

 
            x   43            
(E) 

 
     Sites 

Total Monthly Cost for Aviation Weather 
Data Service by Satellite (43 sites) (D x E) 

 
$            3,397          
(F) 

 
     Per Month 43 Sites 

 
Months  Per Year 

 
            x   12            
(G) 

 
     Months 

Annual Cost for Monthly Aviation Weather 
Data Service (all 43 sites) (F x G) 

 
$            40,764        
(H) 

 
     Annual Cost 

   
Cost for Installation of a new Weather 
Briefing System for delivery of Aviation 
Weather Data Service by Satellite (new site 
beyond current 43) 

 
 
$               0 

 
 
     Cost Per Site 

Cost for Monthly Aviation Weather Data 
Service by Satellite (new site beyond current 
43) 

 
$              79 

 
     Cost Per Site 

 
 
Any location may upgrade to the web-based delivery and will experience a change in cost to 
$69/system/month for the term of this contract. 
 
*This pricing is for the systems with PB Vector. Please note that the State of Michigan currently has two PB 
Pro satellite-delivered systems for $110 each. The pricing for these 2 systems would remain unchanged. 


